SOW-05-PMM 143-84406D/E-1-1 19 September 2002

STATEMENT
OF
WORK
(SOW)

FOR THE

REBUILD OF THE
ASSAULT AMPHIBIOUS VEHICLE (AAV)
HYDROSTATIC STEERING UNIT (HSU)
WITHOUT CONTAINER
NSN 2530-01-125-0461

AND
HYDROSTATIC STEERING UNIT

WITH CONTAINER
NSN 2530-01-141-8617



SOW-05-PMM143-84406D/E-1-1 19 September 2002

STATEMENT OF WORK FOR THE REBUILD
REBUILD OF THE
ASSAULT AMPHIBIOUS VEHICLE (AAV)
HYDROSTATIC STEERING UNIT (HSU)

WITHOUT CONTAINER
NSN 2530-01-125-0461
AND
HYDROSTATIC STEERING UNIT
WITH CONTAINER

NSN 2530-01-141-8617

TABLE OF CONTENT
Paragraph Title Page
1.0 Scope 1
1.1 Background 1
2.0 Applicable Documents 1
21 Military Standards 1
2.2 Other Government Documentation and Publications 2
23 Industry Standards 2
3.0 Requirements 2
3.1 General Tasks 3
3.2 Detailed Tasks 3
3.2.1 Phase [-Rebuild 3
3.2.2 Phase II-Inspection, Testing, Acceptance 3
323 Phase IIT Packaging, Handling, Storage and Transportation 4

(PHS&T)
3.3 Configuration Control 4
34 Government Furnished Equipment/(GFE) 5
Government Furnished Materials (GFM)

3.5 Contractor Furnished Material (CFM) 5
3.6 Quality Assurance Provisions 5

4.0 Reports 6



SOW-05-PMM143-84406D/E-1-1 19 September 2002
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AND
HYDROSTATIC STEERING UNIT
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1.0 SCOPE. This Statement of Work (SOW), along with TM 8F152B-25&PA establishes, sets
forth tasks and identifies the work efforts that shall be performed by the contractor in the rebuild
of the Assault Amphibious Vehicle (AAV) Hydrostatic Steering Unit (HSU) or the HSU with
Container. This document contains minimum requirements to restore the HSU or HSU with
Container to Condition Code "A". Condition Code "A" is defined as "serviceable/issuable
without qualification, new, used, repaired or reconditioned material which is serviceable and
issuable to all customers without limitations or restrictions". The HSU is identified by National
Stock Number 2530-01-125-0461 and the HSU with Container is identified by National Stock
Number 2530-01-141-8617.

1.1 BACKGROUND. Rebuild is defined as that maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through complete disassembly of the item, inspection of all
parts or components, repair or replacement of worn or unserviceable parts using original
manufacturing tolerances and/or specifications and subsequent reassembly of the item.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement,

2.1 Military Standards

MIL-STD-2073-1D DoD Standard Practice for Military Packaging

MIL-STD-129 Standard Practice for Military Marking
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2.2 Other Government Documents and Publications

DoD 4160.21-M Defense Materiel Disposition Manual

TM 8F152B-25&PA Power Plant Assembly Assault
Amphibious Vehicle (AAV&A1-Models
AAVTAL,AAVCTALLAAVRTAL)

T™ 2350-45 DMA Standard Procedures

Engineering Drawing 5419074 Hydrostatic Steering Umit

CAGE 53711

Engineering Drawing 2600069 Hydrostatic Steering Unit with Container

CAGE 80064

DoD 4000.25-1-M Military Standard Requisitioning and Issue
Procedures (MILSTRIP)

Military Handbooks (Guidance Only)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSIIS0/ASQC Q9001-2000 Quality Management Systems-Requirements

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DoD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179
or http://www.dodssp.daps.mil. Copies of other Government documents and publications
requirements shall be obtained through the Contracting Officer: Contracts Department {Code
891), P.Q. Drawer 43019, 814 Radford Blvd., Marine Corps Logistics Bases, Albany, Georgia
31704-3019, commercial telephone number (229) 639-6761 or DSN 567. Copies of engineering
drawing, if applicable, shall be obtained from Supply Chain Management Center, Atin: (Code
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583-1), 814 Radford Blvd., STE 20320, Albany, Georgia, 31704-0320, commercial telephone
number (229) 639-6476 or DSN 567-6476.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, facilities, and services necessary to troubleshoot, test,
diagnose, engineer, integrate, install, repair, rebuild, and calibrate as required to make the HSU
or the HSU with Container fully operational. Upon completion of the rebuild, the HSU or the
HSU with/Container shall be Condition Code "A".

b. Conduct final-on-sitc testing which shall be witnessed by Marine Corps System
Command (MCSC) (AFSS-AAV) Albany, Georgia representative.

c. The contractor shall be responsible for all structural, electrical, and mechanical
requirements associated with the rebuild of the HSU or the HSU with Container as specified in
TM 8F152B-25&PA, and TM 2350-45.

d. Ensure each HSU or HSU with Container meets the conﬁguratic;n of Engineering
Drawings 5419074 . CAGE 53711,0r 2600069, CAGE 80064,

e. All mandatory replacement parts identified in TM 8F152B-25&PA shall be replaced
100%. Economical replacement parts may be reused if they meet the applicable inspection
requirements in TM 2350-45. All parts shall be disposed of in accordance with DoD 4160.21-M.

3.2 Detailed Tasks. The following tasks describe the different phases for the rebuild of the HSU
or the HSU with Container.

3.2.1 Phasel - Rebuild. The contractor shall receive HSU or the HSU with Container for
rebuild. The contractor shall then disassemble the HSU or the HSU with Container into
components and conduct the rebuild process. The contractor shall rebuild components in
accordance with the requirements in TM 8F152B-25&PA and this SOW. The Contractor shall
be responsible for supplying all equipment, tools, test equipment, and materials for the conduct
of this effort.

The contractor shall be responsible for the integration and assembly of all components. The
configuration identification for the HSU is defined by the specifications annotated on current
revision levels of Engineering Drawing, 5419074 CAGE, 53711. The HSU with Container is
defined by the specifications annotated on current revision levels of Engineering Drawing
2600069, CAGE 80064. A Rebuild Data Plate shall be installed in the center in the rear, below
the item identification plate. The rebuild data plate shall contain the following: (REBUILT BY:)
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{INSPECTED BY:) and (DATE REBUILT:). The plate shall be no more than .008 in thickness,
“2 %" in length and %4” in height.

3.2.2 Phase II - Inspection, Testing, Acceptance.

a. Inspection, testing, and acceptance of the HSU or the HSU with Container shall be
conducted in accordance with TM 8F152B-25&P and AN SI/ISO/ASQC (Q9003-1994. Any
deﬁc1enc1es found will be corrected by the contractor.

3.2.3 Phase I - Packaging, Handling, Storage and Transportation (PHS&T).

a. The contractor shall be responsible for preservation and packaging of items being
repaired under the terms of this statement of work. Items being prepared for long term storage or
shipment to overseas destinations shall be in level “A” in accordance with MIL-STD-2073-1D,
Method 52 for HSU w/o container, and method 55 for HSU w/container. HSU w/container or
HSU w/o container scheduled for domestic shipment for immediate use or short-term storage
shall be in accordance with level “B” requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

c. The Marine Corps shall provide the contractor with the shipping address(es) for
delivery of the repaired equipment. The contractor shall be responsible for arranging for
shipment to the pre-designated site (s). The Marine Corps will be responsible for transportation
costs associated with shipping the subject equipment to and from the contractor.

3.3. Configuration Control

a. The contractor shall apply configuration control procedures to established
configuration items. The contractor shall not implement configuration changes to an item’s
documented performance or design characteristics without prior written authorization. If deemed
necessary to temporarily depart from the authorized configuration, the contractor shall prepare
and submit a Request For Deviation (RFD). MIL-HDBK-61 and ANSIEIA-649 provide
guidance for preparing RFDs.

b. The creation and submission of RFDs shall be accomplished using MEARS CREATE
software, which resides at a secure web site, https://mearswcb.redstonc.army.mil. For the
purpose of gaining access to the web site, the contractor shall request user-id and password
privileges from the Requiring Office identified in Block 6 of the applicable Contract Data
Requirements List. The contractor shall direct technical or functional questions concerning usage
of MEARS CREATE software to the Requiring Office for guidance. The contractor shall notify
the Requiring Office by electronic mail when completed MEARS RFDs are ready for formal
submission.
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3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The
Management Control Activity (MCA/Code 573-2) will coordinate GFE/GFM requests and
maintain a central control system on all government owned assets in the contractor’s possession.
The MCA will forward a GFE Accountability Agreement to the Contractor for signature on an
annual basis to establish a chain of custody and property responsibility for Marine Corps assets.
The contractor is to acknowledge receipt of GFM to the MCA within 15 days of receipt. This can
be done by mailing a copy of the DD 1348 to Materiel Management Department, Management
Control Activity (Code 573-2), 814 Radford Blvd., STE 20320, Albany, GA 31704-0320, or
faxing to commercial telephone number (229) 639-5498 or DSN 567-5498).

3.5 Contractor Furnished Materiel (CFM). The Contractor may requisition materiels as required
in the performance of this SOW through the DoD Supply System. DoD 4000.25-1-M
(MILSTRIP) Chapter 11 provides guidance to the contractors on the requisitioning process. The
decision to utilize CFM procured from the DoD Supply System shall be based upon cost
effectiveness, availability of materiel and the required completion/delivery date.

3.6. Quality Assurance Provisions

3.6.1 The performance of the contractor’s quality of work performed, materiel provided and
documents written shall be subject to in-process review and inspection by the MCSC (AFSS-
AAYV), Albany, Georgia representative during contract performance. Inspection may be
accomplished at any work location. The MCSC (AFSS-AAV), Albany, Georgia representative
shall be permitted to observe the work/tasks accomplishment and/or to conduct inspections at
any reasonable hour. Acceptance Tests shall be held in-plant. The MCSC (AFSS-AAV),
Albany, Georgia representative requires, at a minimum, two weeks notification of acceptance test
to allow for sufficient time for MCSC (AFSS-AAYV), Albany, Georgia representative to witness
acceptance.

Inspection by the MCSC (AFSS-AAV), Albany, Georgia representative of all acceptance
tests, materiels and associated lists furnished hereunder does not relieve the contractor from any
responsibility regarding defects or other failures to meet the SOW requirements which may be
disclosed prior to final acceptance.

3.6.2 The contractor shall provide and maintain a Quality System that, as a minimum, adheres to
the requirements of ANSIISO/ASQC Q9001-2000, Quality Management Systems-
Requirements. The contractor’s work shall be subject to in-process reviews and inspections for
compliance with these procedures and standards by MCSC (AFSS-AAV), Albany, Georgia
representative. Noncompliance with these quality assurance procedures resulting in degraded
quality of work may result in a stop-work order requiring action by the contractor to correct the
work performed and to enforce compliance with quality assurance procedures or face contract
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termination. Notwithstanding such inspection, it shall be the contractor’s responsibility to ensure
that the entire system meets the performance requirements of this SOW.

4.0 Reports. All reports deliverables shall be submitted in hard copy to Marine Corps Systems
Command, Attn: (AFSS-AAYV), 814 Radford Blvd., Suite 20343, Albany Georgia 31704-0343,

unless directed otherwise in a Contract Data Requirements List.

4.1  Monthly Production Status Report. A Monthly Production Status Report shall be
submitted summarizing the progress and status of the HSU w/container, and the HSU w/o
container.
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